



**Humboldt County Resource Conservation District
Salt River Ecosystem Restoration Project
Upper Phase 2A**

Addendum #2

The purpose of this Addendum is to modify the Contract Documents for the subject project.

This Addendum shall become part of said Contract Documents.

Each bidder shall acknowledge receipt of this addendum in his/her bid proposal on page B-12 of the bid documents.

THE FOLLOWING ITEM REFERS TO THE BIDDER'S QUALIFICATIONS CRITERIA:

Item 1. REVISION: Replace Qualification Criteria #1 from Addendum #1 with the following:

BIDDER'S QUALIFICATION CRITERIA	YES/NO
<p>1. This project will require an average daily excavation/hauling rate of approximately 1,600 cubic yards/day assuming a five day work week during the project period and may increase/decrease given site conditions and contractor's schedule. Has the Bidder performed earthwork operations in saturated soil with high groundwater conditions with similar average daily rates over a sustained period of time and demonstrated their ability to increase rates beyond the average daily rates to meet overall project hauling requirements?</p> <p>Summary Description:</p>	

THE FOLLOWING ITEM REFERS TO PART 5 - TECHNICAL SPECIFICATIONS:

Item 2. REVISION: Add the following to Specification Section 01 11 00, PART 1, 1.03, C

- g. This project will require an average daily excavation/hauling rate of approximately 1,600 cubic yards/day assuming a five day work week during the project period and may increase/decrease given site conditions associated with saturated soils and contractor's schedule.

END OF ADDENDUM NO. 2

April 18, 2017

Jeremy Svehla, P.E.

Date