



Humboldt County Resource Conservation District

5630 South Broadway Eureka, CA 95503
(707) 442-6058 Ext. 5 | info@hcrd.org

ADDENDUM #1

RELEASE DATE: July 22, 2026

PROJECT TITLE: Disaster Recovery Post Fire- Knob 2021 Restoration Project Phase 2

The purpose of this Addendum is to modify the Contract Documents for the subject project. This Addendum shall become part of said Contract Documents.

THE FOLLOWING ITEM REFERS TO THE SCOPE OF WORK

Item 1. **REVISION:** - Addition of language to 1. TREE FELLING & YARDING AND SLASH TREATMENT on page 5 of the Request for Proposals dated June 22, 2026 with the following as shown in **bold**:

- **Dead standing trees up to 30" DBH may be cut, with the exception of wildlife trees or other trees that will be marked. Live trees between 16-30" DBH may be cut only with approval from RPF or HCRCD.**

THE FOLLOWING ITEMS ARE INTENDED FOR INFORMATIONAL PURPOSES ONLY:

Item 2. **BIDDERS' QUESTIONS AND HCRCD RESPONSES:**

- 1. Is there an engineer's estimate for this job?**
No.
- 2. What are the funds available and budget for this project?**
Approximately \$350,000, including Loading and Transportation.
- 3. Are there weather and/or time restrictions on the road getting into the property?**
Please see specifications on page 6 of the Request for Proposals dated June 22, 2026 regarding Winter Operating Plan.
- 4. Is there a size limit on the piles to be burned?**
10ft x 10ft piles are the limit. North Coast Unified Air Quality Management District rules and regulations must be followed.
- 5. Once Phase Two is awarded, when you like it completed by?**
Please see specifications on page 2 of the Request for Proposals dated June 22, 2026 under PROJECT SUMMARY regarding timeline.
- 6. Please provide the Phase One bid tabulations**

Contractor	HCRCD Score	Total Bid Cost
Coleman	71%	\$ 538,000.00
Noah Guy	86.50%	\$ 218,875.00
Benemann	81%	\$ 473,600.00
Mountain F. Enterprises	85%	\$ 473,250.00
VS Construct-Shinn*	88.50%	\$ 191,912.50

*Awarded contractor