



**Humboldt County Resource Conservation District
Salt River Ecosystem Restoration Project
Upper Phase 2A**

Addendum #3

The purpose of this Addendum is to modify the Contract Documents for the subject project.

This Addendum shall become part of said Contract Documents.

Each bidder shall acknowledge receipt of this addendum in his/her bid proposal on page B-12 of the bid documents.

THE FOLLOWING ITEMS ARE INTENDED FOR INFORMATIONAL PURPOSES:

Item 1. Highway 101 is currently closed between the junction of Highway 1 and Garberville due to a rock slide. Bidders should assume Highway 101 will remain closed until after the bid opening and should arrange appropriate delivery of their bid.

<http://www.dot.ca.gov/hq/roadinfo/display.php?page=us101>

Item 2. Limited stream flow data is available for Francis Creek at Van Ness Street crossing in Ferndale:

http://fs-server.humboldt.edu/RTMC/FrancisCreek_DetailView.gif

THE FOLLOWING ITEM REFERS TO PART 5 - TECHNICAL SPECIFICATIONS:

Item 3. CLARIFICATION: The contract is based on broadcast seed application per Specification 32 92 19 (Section 3.03), however alternative methods such as drill and hydro seeding may be proposed as part of the seed and mulch submittal subject to review and approval.

Item 4. CLARIFICATION: Use of fertilizer during seed and mulch application is not permitted.

Item 5: CLARIFICATION: Potential construction water sources have been tabulated in Specification 01 50 00 (Section 1.15).

END OF ADDENDUM NO. 3

April 21, 2017

Jeremy Svehla, P.E.

Date