



Humboldt County Resource Conservation District

5630 South Broadway Eureka, CA 95503
(707) 442-6058 Ext. 5 | info@hcrd.org

ADDENDUM #1

RELEASE DATE: May 19, 2026

PROJECT TITLE: Humboldt Redwoods State Park Salmon-Canoe Unit Forest Health – Mechanical and Manual Services

The purpose of this Addendum is to modify the Contract Documents for the subject project.

This Addendum shall become part of said Contract Documents.

Each bidder shall acknowledge receipt of this addendum in his/her bid proposal.

THE FOLLOWING ITEMS REFER TO THE REQUEST FOR PROPOSALS:

Item 1. REVISION: Change to Project Area on page 2 of the Request for Proposals dated April 27, 2026 with the following:

The project area consists of 243 acres of second growth timber, grassland, oak woodland and thick regrowth within the 2003 Canoe fire footprint, on a prominent ridgeline that borders the Salmon Creek and Canoe Creek watersheds. All work will occur on Humboldt Redwood State Park land; ~~access is through adjacent Private Land.~~ **There are two ways to access the project site, one through Private Land and one through California State Parks Land via Perimeter Road.** The project area cannot be accessed from public roads, and HCRCD will not coordinate access to the site outside of the mandatory pre-proposal meeting on May 8, 2026; therefore, interested respondents are required to attend the pre-proposal meeting in order to view the project site and access constraints. Project area maps and site characterization photos can be found in Attachment A.

Item 2. REVISION: Change of Funding Details on page 4 of the Request for Proposals dated April 27, 2026 with the following:

Funding for this project is provided by the California Department of Forestry and Fire Protection's Forest Health Grant Programs and other funding sources as determined by the HCRCD. Up to **\$900,000** is available to complete this project.

HCRCD expects approximate rates such as the following per treatment type:

Localized released: \$5,000/acre

Prairie restoration: \$2,000/acre

Mechanical work: \$3,500/acre

THE FOLLOWING ITEM REFERS TO ATTACHMENT B:

Item 4. REVISION: Change to Attachment B: Prescription to the Request for Proposals dated April 27, 2026. Page numbers below refer to the updated Attachment B included in this Addendum.

Attachment B – Pages 3 - 4: Revision of requirement to install water bars and/or pushouts language; drainage structure installation only required if road or structures are damaged during work period.

Attachment B – Page 4: Addition of Fire Danger Language for safety equipment requirements and weather conditions necessitating temporary work shutdowns.

Attachment B – Page 4: Addition of Redwood trees to 1st Priority Leave Trees.

Attachment B – Page 5: Addition of Wood Rat Nest Avoidance Measures.

THE FOLLOWING ITEMS HAVE BEEN PROVIDED FOR INFORMATIONAL PURPOSES:

Item 4. INFORMATIONAL: Bidders' Questions and HCRCO Responses.

1. *Question: Is there a need for drone work for this project – to document the changes from the air before, during, and/or after the project?*
Response: No, drone work is not allowed in this project.
2. *Question: Will the work be subject to prevailing wage?*
Response: Please see page 2 of Request For Proposals.
3. *Question: What are the operating hours of work?*
Response: Crews may operate during daylight hours Monday – Friday. Heavy Equipment with adequate lighting may start operations no earlier than 5am with CA State Parks or HCRCO prior approval. Contractor may request alternative or additional work hours, which would be subject to District review and approval.
4. *Question: Can a Contractor bid the project with a sub-contractor who didn't attend the bid walk?*
Response: Sub-contractors did not have to attend the bid walk. The primary contractor must have attended.
5. *Question: Is there a known and approved place where water trucks can be refilled?*
Response: No water access is included in this project. Please draft water from other sources.
6. *Question: Will a georeferenced map of the project area be provided?*
Response: Yes, operational georeferenced maps will be provided to the Contractor.

Item 5. INFORMATIONAL: The mandatory pre-bid meeting sign-in sheet has been attached.



Humboldt County Resource Conservation District

5630 South Broadway Eureka, CA 95503
(707) 442-6058 Ext. 5 | info@hcred.org

Humboldt Redwoods State Park Salmon-Canoe Unit Forest Health – Mechanical and Manual Services
Mandatory Pre-proposal Meeting

May 8, 2026
9:00 a.m.

Name	Company	Email & Phone Number
Tyler Lewis	Lewis Land Development Inc.	707-223-3937 lew:islanddevelopment@gmail.com
Aaron Etherton	Etherton Land Management	707-601-9179 ethertonlandmanagementllc@gmail.com
Dustin Brantley	coleman environmental	(530) 693-0477 DustinBrantley@colemannenv.com 530 784 7601
Adam Jorgensen	Jorgensen Logging	Jorgensen logging@yahoo.com 707 499-8603
William Etter	William J Etter	bill.etter@yahoo.com
RAY Wilcox	G.R Wilcox Euc inc	GRWilcox186@gmail.com 541 941 3165
Zac Curtis	PACIFIC COAST CONTRACTING INC	PCCONTRACTING@YAHOO.COM
Josh Black	Tree Tactics	tree.tactics@yahoo.com 707-616-2929
Karl Benemann	Karl Benemann contracting	lostcoastmalman@gmail.com - 707 x 707 672-3050 499
Matt Rogers	Martin MS Inc	wesleyammon@martinms.com 6252
Jonathan Lehman	Lost Coast Tree & Habitat	lostcoasttreeandhabitat@gmail.com 707 496-9601
Garrett Gradin	Gradin Land Management	garrettgradin@gmail.com (707) 223-4595



Humboldt County Resource Conservation District

5630 South Broadway Eureka, CA 95503
(707) 442-6058 Ext. 5 | info@hcrd.org

Name	Company	Email & Phone Number
Joe Snipes	Forestscares	Joescgd7@gmail.com 707 382 8762
Joseph Sandoval/Chris Henry	MATTOLE RESTORATION COUNCIL	joscrh@mattole.org 707.624.7514
Luis Suarez	US Constructoshinn	westonshinn@yahoo.com (707) 499-6425
Noah Sears	I Noah Guy	Inoahguyexcavation@gmail.com 707 446-0689
Lucas Vogt	Pacific Earthscape	lucas@pacificearthscape.com 707-498-7155
Stefano Cipollone	burnbot	Stefano@burnbot.com
Patrick Queen	Patrick Queen Const.	pqueenconstruction@gmail.com 707-223-0311
BRETT VAN METER	VAN METER LOGGING INC.	BRETT@VANMETERCONSTRUCTIONCO.COM
Ryan Young	Young General Engineering	ryoung@youngge.com 707-599-9921
Hugh McGee	Native Ecosystems Pnc	hugh@nat-eco.net 707-599-7814

